REQUEST FOR CONFIDENTIAL/PROPRIETARY DETERMINATION

Section	Subsection	Page Number
8.0 Experience and Expertise of the Firm and Key Personnel	Scope-Specific and Client-Specific Experience Produces the Best Results for AHCCCS 8.1 HMS Experience and Past Performance 8.2 HMS Key Personnel	8.0 – 2 through 9 8.0 – 11 through 29 8.0 – 33 through 34 8.0 – 36 8.0 – 39 8.0 – 59
9.0 HMS Proposed Method of Approach	▪ TPL Methodology and Approach to Fulfilling the Statement of Work ▪ Legislative Support	9.0 – 1 through 7
9.0 HMS Proposed Method of Approach	9.0.01 Casualty Tortfeasor	9.0.01 – 1 through 23
9.0 HMS Proposed Method of Approach	9.0.02 Restitution	9.0.02 – 2 through 4
9.0 HMS Proposed Method of Approach	9.0.03 Estate Recovery	9.0.03 – 1 through 12
9.0 HMS Proposed Method of Approach	9.0.04 TEFRA	9.0.04 – 3 through 7
9.0 HMS Proposed Method of Approach	9.0.05 Trusts	9.0.05 – 1 through 12
9.0 HMS Proposed Method of Approach	9.0.06 Annuities	9.0.06 – 3 through 7
9.0 HMS Proposed Method of Approach	9.0.07 Credit Balance Recovery Program	9.0.07 – 1 through 8 9.0.07 – 10 through 14
9.0 HMS Proposed Method of Approach	9.0.08 Commercial Insurance Recovery	9.0.08 – 2 9.0.08 – 4 through 31
9.0 HMS Proposed Method of Approach	9.0.09 Commercial Insurance Coverage Verification/Data Match	9.0.09 1 through 24
9.0 HMS Proposed Method of Approach	9.0.010 Medicaid Recovery Audit Contractor RAC Services	9.0.10 – 1 through 38
9.1 First Party Liability and Third Party Liability	9.1 First Party Liability and Third Party Liability Recovery Programs ▪ Financial Risk of Choosing an Unproven Vendor ▪ Administrative Risks of Choosing an Unproven Vendor ▪ Casualty and Tortfeasor ▪ Restitution ▪ Estate Recovery, TEFRA liens, Trusts, and Annuities ▪ Credit Balance ▪ Commercial Insurance Billing	9.1 – 1 through 30 9.1 – 32 through 41

Section	Subsection	Page Number
	▪ TPL Program Recoveries Contractor Activities 9.1.1 Casualty and Tortfeasor 9.1.2 Restitution 9.1.3 Estate Recovery 9.1.4 TEFRA Liens 9.1.5 Trusts 9.1.6 Annuities 9.1.7 Credit Balance Recovery Program 9.1.8 Commercial Insurance Recovery	
9.2 Commercial Insurance Coverage Verification/Data Match	9.2.1 Legal Liability of Liable Party 9.2.2 Commercial Insurers' Compliance 9.2.3 Coverage Verification 9.2.4 Commercial Insurance Data Match 9.2.5 Other Data Matches	9.2 – 1 through 12
9.3 Medicaid Recovery Audit Contractor RAC Services	9.3.1 Fee For Service Claim Responsibilities 9.3.2 Audit/Review/Coordination 9.3.3 Appeals 9.3.4 Overpayment 9.3.5 Underpayment	9.3 – 2 through 5 9.3 – 8 through 16 9.3 – 18 through 38
9.6 Audit Trail Requirements	Entries, Changes, Deletions, and Adjustments	9.6 – 1 through 2
9.9 Contactor Personnel	▪ Training Tasks Related to Specific Services ▪ Training Tools Subcontracts	9.9 – 5 through 9 9.9 – 11
9.13 Return of Erroneous Payments or Refunds	Forwarding Proper Identifying Information	9.13 - 1
9.15 Periodic Report Requirements	▪ Timely, Accurate, Complete Submission of Periodic Reports Compliance with Reporting Requirements	9.15 – 1 through 5
9.17 Transition to New Contractor	Transition of Contract Related Activities	9.17 – 3
Attachment 2 - Methodology Questionnaire	▪ Implementation Plan ▪ HMS Project Team Implementation Training ▪ AHCCCS Implementation Participation ▪ HMS Work Locations and In-Person Requirements ▪ HMS Quality Management	Attachment 2 – 1-52

Section	Subsection	Page Number
	▪ Commercial Insurers – Eligibility File Matching ▪ Verification – Commercial Insurance Coverage ▪ Conducting Valid TPL Record Reverification ▪ Verification and Reverification of TPL Leads ▪ Matching Eligible Member to Commercial Insurance Coverage ▪ Avoidance of Duplicated Valid Coverage Records ▪ Returning Invalid TPL Lead Referrals ▪ AHCCCS Required TPL Record Fields ▪ Correction of TPL Coverage Record Errors ▪ Maintaining and Mapping AHCCCS Proprietary Master Carrier ID Number ▪ HMS Recovery Programs Interaction ▪ HMS's Medicaid RAC Experience ▪ Major National Trends - RAC ▪ RAC Tools and Technologies ▪ RAC – Policies and Procedures Notification Protocol RAC Overpayments and Underpayments	
Attachment 3 Periodic Reports	▪ Sample Weekly Electronic Delivery ▪ Sample Monthly Electronic Delivery ▪ Sample Quarterly Electronic Delivery ▪ Sample Monthly Hard Copy Delivery SFTP upload by the 6th of every month	All Pages
Attachment 4 Draft Implementation Plan	All Subsections	Table of Contents Attachment 4-1 through 15
Attachment 5 Maestro	All Subsections	Table of Contents Attachment 5 – 1 through 14
Attachment 6 HMS HITRUST	▪ HITRUST Background ▪ HITRUST Assessment History APPENDICES	1 through 13

This page intentionally left blank.